
DEPARTMENT OF THE NAVY
COMMERCIAL ACQUISITION DEPARTMENT,  BUILDING 11

NAVAL UNDERSEA WARFARE CENTER DIVISION,  NEWPORT
CODE 59,  SIMONPIETRI DRIVE

NEWPORT RI  02841-1708

IN  REPLY REFER TO:

4200
Ser 15913/179
2001 Oct 25

Gentlemen:

The Naval Undersea Warfare Center Division, Newport requests your help in enhancing competition
for a forthcoming solicitation.  Please provide comments on the attached Draft Solicitation N66604-
02-RFC-0331, for the Wide Aperture Array (WAA) Outboard Electronics Canister (OBE) Program.

The Outboard Electronics Canister (OBE) specified herein is a component of the Wide Aperture Array
(WAA) AN/BQG-5 Sonar System and the AN/BSY-2 Sonar System. The WAA array consists of a
total of six panels, each panel having 64 hydrophones staves. Each hydrophone stave is composed of
seven individual hydrophones. Each OBE provides the necessary signal conditioning, preamplifiers,
multiplexing, and other electronic signal conditioning for one of the hydrophone staves (seven
hydrophones). Thus there are 384 OBE canisters per AN/BQG-5/BSY-2 System. The OBE produced
to this specification shall be mechanically and electrically interchangeable with existing Fleet installed
units. Each module has a watertight titanium housing that contains the signal conditioning electronics. The
OBE has two electrical connectors with one connector that connects to the stave assembly and one that
connects to the hull penetrator interface cable. All electrical connectors are hermetically sealed and
pressure proof.

Placement of a five year Indefinite Delivery, Indefinite Quantity contract with Fixed Price provisions is
anticipated.  Items shall be procured by issuing delivery orders during the term of the contract estimated
to total as follows: FY03 – 324 units, FY04 – 120 units, FY05 – 80 units, FY06 – 80 units, and FY07
– 80 units.

Note:  This is a Request For Comments only; do not submit a proposal.

If you consider your company capable of performing this effort, but identify impediments in the
Statement of Work (SOW), Contract Data Requirements List (CDRL), or other requirement of the
attachments, please tell us.  Provide specific information regarding how our requirements would need to
be changed for your firm to be capable of performing the contract, or for competition to be optimized
generally.  Do not send any cost data, resumes or other proprietary information.  Any suggested



approaches will not be treated as proprietary, and may be reflected in the formal Request for Proposal
(RFP).

Our present market information does not warrant setting aside this acquisition for small business.  If the
responses from this request establish that multiple small businesses, capable of performing the
contract, are likely to propose, the solicitation will be set aside.  If a small business identifies a portion
of the contract as being within its capability, the government will consider a contract breakout for set-
aside competition.  The criteria for breaking out work are that the work can be independently
performed without causing the overall effort to become inefficient or ineffective, that the work is
substantial enough to warrant the administrative cost of separate competition and administration, and
that multiple small businesses, capable of performing the contract, are likely to propose.

We will consider all information received in finalizing the formal solicitation.  Respondents should be
aware, however, that the needs of the Navy will determine the final RFP text.  This is likely to mean that
some suggestions will not be adopted.

The attached documents, comprising the draft solicitation, contain only the unique aspects of the
proposed solicitation that will result in a contract.  The Critical Item Product Specification (CIPS) is a
document that is comprised of an unclassified section and a classified section).  A CONFIDENTIAL
facility security clearance will be required to receive the CIPS and perform under the contract.  Those
companies interested in submitting an offer on the forthcoming solicitation should request a copy of the
unclassified portion of the CIPS and the classified portion of the CIPS from the Contracting Officer or
Frank A. Tito at NUWCDIVNPT (401) 832-5090 or email: [titofa@npt.nuwc.navy.mil]. Companies
are encouraged to provide comments on the CIPS.  This acquisition is not a follow-on contract. The
solicitation is only open to US Companies.

The government anticipates release of the formal RFP by Jun 2002.  Accordingly, all responses to this
RFC should be received by this office no later than Dec 31, 2001.  You may respond by letter or
facsimile (401) 832-4820 to the attention of Mr. H. J. Marsocci, or by E-MAIL addressed to
[marsoccihj@npt.nuwc.navy.mil].  The formal RFP will also be available upon issuance on the
NUWCDIVNPT Commercial Acquisition Department homepage at
http:\\www.npt.nuwc.navy.mil/contract/.

Sincerely,

H. J. Marsocci
Contracting Officer
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PRELIMINARY

STATEMENT OF WORK
FOR

WIDE APERATURE ARRAY
OUTBOARD ELECTRONIC CANISTER

1 SCOPE
The purpose of this Statement of Work (SOW) is to obtain Wide Aperture Array (WAA)
Outboard Electronic Canister for installation on U.S. Submarines and to provide spares to the
stock system.

1.1 Order of Precedence
In cases of conflict between documents that form a part of the contract the following order of
precedence shall apply:  Contract, Statement of Work (SOW), Critical Item Product
Specification (CIPS), Government Furnished Information (GFI), Military / International /
Industrial Standards.  If the contractor believes or determines that there is a conflict in any
requirement in the aforementioned documents, the contractor shall notify NUWCDIVNPT
Code 2131, Frank A. Tito, and the Contracting Officer.

2 APPLICABLE DOCUMENTS

The following documents, of the issue in effect on the date of request for proposal, form a   part
of the SOW for this procurement to the extent stated herein.  Additional specifications and
standards, applicable to this procurement, are referenced in the Navy documents identified
herein.

2.1 Military Standards:
MIL-STD-100G – Engineering Drawings
MIL-STD-129N – Standard Practice for Military Marking
MIL-STD-130K – Identification Marking of U.S. Military Property
MIL-STD-167-1 – Mechanical Vibrations in Shipboard Equipment
MIL-STD-810F – Environmental Engineering Considerations and Laboratory Tests
MIL-STD-2073-1D – Standard Practice for Military Packaging
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2.2 Military Specifications:
MIL-S-901 - Requirements for Shock Tests, H. I. Shipboard Machinery, Equipment and
Systems
MIL-HDBK-781 – Handbook for Reliability Test Methods, Plans, and Environments for
Engineering, Development, Qualification, and Production

2.3 Other Documents:
ISO 9001 -- Quality Management Systems – Requirements
EIA-649  -- National Consensus Standard for Configuration Management

2.4 Government Furnished Information (GFI):
 NAVSEA Drawing No. 53711-733344 Rev 1 - Preliminary - Critical Item Performance

Specification for Wide Aperture Array (WAA) Outboard Electronic Canister.  The
referenced document is unclassified with classified CONFIDENTIAL Appendix I
removed.

DD Form 1692 for Engineering Change Proposal
DD Form 1694 for Deviation/Waiver
DD Form 1695 for Notice of Revision
DD Form 1696 for Specification Change Notice
Production Engineering Drawing Package (unclassified) is available through NUWCDIVNPT

Code 2131. This drawing package is available for INFORMATIONAL PURPOSES
ONLY.  The government does not possess validated production drawings for the Wide
Aperture Array (WAA) Outboard Electronic Canister. Accordingly, the government does
not warrant any of the data in the Wide Aperture Array (WAA) Outboard Electronic
Canister production drawing package and a "build to print" approach may not constitute an
adequate technical response.

3 REQUIREMENTS

3.1 General Requirements
This SOW defines the design fabrication, assembly, test, inspection, packaging, and delivery of
first article and production of Wide Aperture Array (WAA) Outboard Electronic Canister in
accordance with the reference documents and GFI listed in paragraph 2.4.

3.2 Program Management
The contractor shall establish the tasks and Program Management to support planning,
scheduling, manufacturing, and quality controls essential for fabrication, assembly, test,
inspection, documentation, packaging, and delivery of First Article and production units of Wide
Aperture Array (WAA) Outboard Electronic Canister.  Program Management shall be in effect
for the duration of the contract.
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3.3 Hardware

3.3.1 First Article Hardware

3.3.1.1 Wide Aperture Array (WAA) Outboard Electronic Canister
The contractor shall design, fabricate, assemble, test, inspect, package and deliver First Article
units.  All First Article Outboard Electronic Canisters shall meet the performance and
environmental requirements of the Functional Baseline, NAVSEA Drawing (53711-733344
Rev 1  - Preliminary), and the First Article Test Baseline as defined in paragraph 4.1.3 of
Appendix A.  First Article Outboard Electronic Canisters shall be fabricated using written
assembly procedures.

3.3.1.2 Waiver of First Article Hardware
The government reserves the right to waive the requirement for First Article and/or testing in
part or in whole.  In the event that First Article is waived completely, CLIN 0001 will be
cancelled and all requirements and data deliverables specifically required for First Article
hardware in this SOW, SOW Appendix A, and the Contract Data Requirements List (CDRL)
will be cancelled.

3.3.2 Production Hardware

3.3.2.1 Wide Aperture Array (WAA) Outboard Electronic Canister
The contractor shall fabricate, assemble, test, inspect, package and deliver production units.  All
production Outboard Electronic Canisters shall meet the requirements of NAVSEA Drawing
(53711-733344 Rev 1  - Preliminary) (GFI), of the Functional Baseline, and the Product
Baseline as defined in paragraph 4.1.4 of Appendix A.

3.4 Configuration Management
The contractor shall establish and maintain a Configuration Management  (CM) Program in
accordance with SOW Appendix A.   The requirements of SOW Appendix A shall be
applicable to the extent required to meet the requirements of the SOW.  The contractor shall
maintain configuration control of the technical data package which includes all specifications,
drawings and changes thereto, that make up the First Article Test Baseline, and Product
Baseline for the duration of the contract.

The contractor shall develop a Configuration Management Plan to meet the requirements of
paragraph 3.4 of the SOW and SOW Appendix A.  The plan shall be delivered in accordance
with CDRL A017.  The contractor shall make all internal Configuration Management plans and
procedures available to the government, at the contractor’s facility, for government review upon
request.  The contractor shall provide services for the review.  The CM program shall be in
effect for the duration of the contract.
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3.4.1 First Article Test Baseline
The contractor shall establish the First Article Test Baseline identifying the configuration of the
First Article unit in accordance with paragraph 4.1.3 of Appendix A.  The First Article Test
Baseline shall meet the requirements of the Functional Baseline.  The First Article Test Baseline
shall be maintained by the contractor in the First Article Baseline Report (CDRL A018) as
defined in paragraph 4.1.3 of Appendix A.  All documentation listed on the Baseline shall be
made available to the government at least 30 days prior, or as specified in the applicable
CDRL, to First Article testing, the Functional Configuration Audit (FCA), and Physical
Configuration Audit (PCA).  The contractor shall make preliminary copies of the Production
Drawing Package, CDRL A015, and First Article Test Procedures, CDRL A010, available to
the government at least 30 days prior, or as specified in the applicable CDRL, to First Article
testing.

3.4.2 First Article FCA/PCA
The contractor shall conduct a FCA and PCA in accordance with paragraph 4.4 of SOW
Appendix A.  The contractor shall provide data and documentation as defined in SOW
Appendix B (CDRL A019).

3.4.2.1 FCA/PCA Plan
The contractor shall develop a Configuration Audit Plan to meet the requirements of paragraph
4.4 of SOW Appendix A.  The plan shall be delivered in accordance with CDRL A001.

3.4.2.2 FCA/PCA Agenda and Minutes
The contractor and the government shall mutually agree on an FCA/PCA agenda. The agenda
shall define all information necessary for conducting the audit.  At the completion of the
FCA/PCA, the contractor shall provide the minutes of the FCA/PCA in accordance with
CDRL A002.  The conference minutes shall document all resolutions and understandings and
list all unresolved issues.  All outstanding action items shall include the identification of the
responsible party with a plan of action for resolution.

3.4.2.3 Audit Summary Report
At the completion of FCA/PCA and resolution of all outstanding issues, the contractor shall
deliver an Audit Summary Report in accordance with CDRL A003. The Audit Summary
Report shall include a PCA Certification Package as described in paragraph 4.4.3.5 of SOW
Appendix A.

3.4.3 Product Baseline
The product baseline shall meet the requirements specified in paragraph 3.3.2 and the
contractor developed drawings and changes thereto that document the configuration of
production hardware.  The product baseline shall be established prior to delivery of the first
production units.
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3.4.3.1 Drawings
The contractor shall develop engineering drawings and associated data in accordance with
MIL-STD-100G.  Drawings shall be developed in “.dwg” file format and so that they are
compatible with AutoCAD Release 14.  Drawings shall be delivered on Compact Disc (CDs) in
PC format.  A drawing tree including all product drawings shall be provided.  Associated lists
shall include parts lists, data lists, and index lists.  Other documents shall include test/inspection
procedures and process specifications.  Engineering drawings shall be delivered in accordance
with CDRL A015.  Final delivery shall incorporate all approved changes, and be delivered to
the government at the end of the contract in accordance with CDRL A015.

3.4.3.2 Engineering Changes
Engineering Change Proposals (ECPs), Deviations/Waivers, Notices of Revision (NORs), and
Specification Change Notices (SCNs) shall be developed in accordance with the requirements
of Appendix A, and delivered in accordance with CDRLs A004, A005, A007, and A008
respectively.  After the product baseline is established the contractor shall submit all changes to
the technical data package.  Government review will be for classification only with Class II
ECPs, minor waivers, and minor deviations.

3.4.4 Request for Nomenclature
The contractor shall request nomenclature for the Wide Aperture Array (WAA) Outboard
Electronic Canister in accordance with CDRL A009.  Request for Nomenclature shall be
submitted electronically using the Joint Electronic Type Designation Automated System
(JTEDS).

3.4.5 Serial Numbers
Serial numbers shall be assigned as follows for the Wide Aperture Array (WAA) Outboard
Electronic Canister.  Serial numbers shall begin with the First Article samples using designation
A001 and continue consecutively throughout production.  If First Article is waived, the
government will assign production unit serial numbers.

3.5 Quality Assurance Program
The contractor shall establish and manage a comprehensive Quality Assurance  (QA) program
in accordance with the requirements of ISO-9001 and NAVSEA Drawing (53711-733344
Rev 1  - Preliminary).  The QA Program shall address and include inspection system
requirements.  The contractor shall make all internal documentation available to the government,
at the contractor’s on-site facility, for government review upon request.  The QA program shall
be in effect for the duration of the contract.

3.5.1 Nonconforming Material
The contractor shall establish a system, including implementation of a Material Review Board
(MRB), to ensure detection, handling and disposition of nonconforming material throughout the
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production phase of the contract.  Changes resulting from MRB action shall be submitted to the
government in accordance with the Configuration Management provisions of the contract.

3.6 Reliability
The contractor shall establish a Reliability Program in accordance with the Reliability Program
Requirements defined in the MIL-HDBK-781.  The Reliability Program shall be fully integrated
with the QA Program to ensure that there is no duplication of effort.  The contractor shall make
all internal documentation available to the government, at the contractor’s on-site facility, for
government review upon request.  The Reliability Program shall be in effect for the duration of
the contract.

3.6.1 Failure Review Board
The contractor shall establish a Failure Review Board (FRB) that shall be responsible for
reviewing all failures, providing failure effects and criticality analysis, and establishing remedial
corrective and preventative action.  Failure Summary and Analysis Reports shall be delivered in
accordance with CDRL A014.

3.7 First Article Test and Inspection
The contractor shall perform First Article tests and inspections in accordance with the
Functional Baseline, NAVSEA Drawing (53711-733344 Rev 1  - Preliminary), and the First
Article Test Baseline. In the event that First Article Units fail CIPS requirements, the contractor
is responsible for redesign, rework, retest, and candidate replacement.

3.7.1  First Article Acceptance Test Plan
The contractor shall make all internal First Article test planning documentation available to the
government, at the contractors on-site facility, for government review upon request.  The
contractor shall provide services for the review.

3.7.2 First Article Test Support Documentation
Prior to conduct of First Article testing, the contractor shall make available to the government
preliminary drawings, CDRL A015, and preliminary Acceptance Test Procedures, CDRL
A010.  The procedures shall establish applicable accept/reject criteria for First Article tests and
inspections to ensure that hardware meets the requirements of the Functional Baseline, and the
First Article Test Baseline.  The First Article Acceptance Test Procedures shall be delivered in
accordance with CDRL A010.

3.7.3 First Article Test Report
Upon successful completion of First Article testing, the contractor shall prepare a First Article
Test Report.  The First Article Test Report shall summarize applicable accept/reject criteria for
tests/inspections cited in the CIPS and shall show actual test results on each First Article
identified by serial number. The report shall be delivered in accordance with CDRL A012.
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3.7.4 Government First Article Tests
The government reserves the right to observe any contractor performed First Article test and
conduct any special testing that it deems necessary.  The government will conduct explosive
shock testing in accordance with MIL-S-901 (UNDEX).  In the event that First Article Units
fail CIPS shock test requirements, the contractor is responsible for redesign, rework, retest, and
candidate replacement. The government will perform additional First Article tests in accordance
with the CIPS, NAVSEA Drawing (53711-733344 Rev 1  - Preliminary).  The government
may perform qualifying tests, vibration tests, environmental tests, dissection, and analysis on
randomly selected samples of First Article units.  Should the government decide to conduct
special testing, the contractor shall deliver First Article test samples as specified by contract
modification.

3.8 Production Testing

3.8.1 In Process Test/Inspection
The contractor shall perform in-process production tests/inspections to ensure that
parts/assemblies and processes meet the form, fit, function, quality, and environmental
requirements specified in the technical data package and the CIPS.  The contractor shall utilize
in-process test/inspection procedures established in the First Article sample fabrication phase,
wherever feasible.  The contractor may use their facilities or any commercial laboratory
acceptable to the government for conduct of production tests/inspections.

3.8.2 Plant Acceptance Test
The contractor shall perform final acceptance testing of all production hardware items prior to
delivery to the government.  Acceptance testing shall ensure that all requirements of the technical
data package and the CIPS are met.  The contractor is also responsible for assuring that all
supplies and services procured conform to technical and contract requirements.

3.8.2.1 Plant Acceptance Test Plan
The contractor shall perform acceptance test planning to ensure that all acceptance test
provisions of the CIPS are performed.  All internal test plans shall be made available to the
government, at the contractor’s facility, for government review upon request.  The contractor
shall provide services for the review.  The contractor’s internal plans shall include provisions to
ensure that applicable acceptance data are accurately transcribed and packed with end item
Outboard Electronic Canisters (Test Data Card) as well as to other required acceptance and
production status reports.

3.8.2.2 Plant Acceptance Test Procedures
The contractor shall develop Plant Acceptance Test Procedures for testing of production
hardware. Test procedures shall include tests performed during First Article acceptance testing
whenever possible.  The procedures shall establish applicable accept/reject criteria for
production tests and inspections to ensure that hardware meets the requirements of the
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Functional Baseline and the Product Baseline.  Acceptance Test Procedures shall be delivered
in accordance with CDRL A011.

3.8.2.3 Plant Acceptance Test and Inspection Reports
The contractor shall establish a test and inspection reporting system. The reporting system shall
identify Plant Acceptance Test Procedures and record actual test results for each unit of
production hardware by serial number, including date of acceptance by the government.  The
report shall identify units that failed Plant Acceptance Tests or were otherwise accepted only
after rework and retest.  The report shall explain the circumstances and corrective actions taken
where rework occurred.  The report shall record rework and retest results.   The contractor
shall deliver test and inspection reports in accordance with CDRL A012.

3.8.3 Government Testing
The government may use its own facilities, or any commercial laboratory for the conduct of any
special tests/inspections it deems necessary.  The government may elect at any time to randomly
select a sample of production units for the purpose of repeating any inspection or test.  In the
event of failure to pass, the unit or units will be returned to the contractor for failure analysis and
corrective action under the warranty provisions of the contract.  When notified by the
government, the contractor shall provide services for government testing.

3.8.4 Test Data
The contractor shall develop Test Data Cards for each Outboard Electronic Canister to be
delivered.  Test Data Cards shall be delivered in accordance with CDRL A013.

3.8.5 Failure Reports
The contractor shall document units that failed First Article or Production testing, the nature of
the failure, and rework accomplished leading to final acceptance. Failure Summary and Analysis
Reports shall be delivered in accordance with CDRL A014.

3.9 Program Review/Audits

3.9.1 Preliminary Design Review (PDR)
Within 90 days after the contract award, a Preliminary Design Review (PDR) shall be
conducted at the contractor’s facility.  The PDR shall evaluate the technical adequacy of the
contractor’s design, and ensure that the design meets the requirements of the Functional
Baseline, including review of the preliminary production documentation, Program Objectives
and Milestone Schedule (POAMS), and risk mitigation plans for all Configuration Items.

3.9.2 Critical Design Review (CDR)
At the completion of detail design and prior to commencing First Article Unit assembly, a
Critical Design Review (CDR) shall be conducted at the contractor’s facility.  The CDR shall
evaluate the contractor’s production design and documentation, and review any changes in
design since the PDR including quality control procedures, in-process tests and inspection
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procedures, critical manufacturing processes, plant acceptance test procedures and production
plans.

3.9.3 Functional Configuration Audit/Physical Configuration Audit (FCA/PCA)
The contractor shall schedule and provide services for the government’s conduct of a
concurrent Functional Configuration Audit (FCA) and Physical Configuration Audit (PCA) in
accordance with paragraph 4.4 of Appendix A.

3.9.4 Production Program Reviews
Production Program Reviews are to include programmatic, technical and cost issues and will be
held as required by the government.  The location of the Program Reviews will alternate
between the contractor’s facility and the NUWC Division Newport facilities in Newport, RI.
The first Program Review shall take place at the contractor’s facility within 90 days of
authorization to commence production.

3.10 Integrated Logistics Support

3.10.1 Technical Repair Standards
The contractor shall develop Technical Repair Standards (TRS).   Technical Repair Standards
shall be delivered in accordance with CDRL A016. The TRS shall be delivered within 90 days
of first production delivery.

3.10.2 Integrated Allowance Document
The Contractor shall develop Integrated Allowance Documents.  Integrated Allowance
Documents shall be delivered in accordance with CDRL A006.

3.11 Production Progress Reports
The contractor shall deliver Production Progress Reports prepared in the format shown in DD
Form 375, Exhibit C (GFI).  Progress Reports shall be delivered in accordance with CDRL
A020.

3.12 Conferences
The contractor shall arrange conferences at the government’s request, and document
conference minutes and action items. The contractor shall provide Conference Minutes in
accordance with CDRL A002.

4.0 SECURITY
The security level of this work is classified as CONFIDENTIAL.

5.0 ENVIRONMENTAL
The contractor shall be responsible for compliance with all local, state, and federal
environmental regulations concerning hazardous materials and hazardous waste utilized and/or
generated during the execution of this contract.
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6.0 PACKAGING AND MARKING
The Outboard Electronic Canisters shall be packaged in accordance with MIL-STD-129N and
marked in accordance with NAVSEA Drawing  (53711-733344 Rev 1  - Preliminary), and
MIL-STD-130K.  The shipping containers shall meet the rough handling test requirements of
MIL-STD-2073-1D.  The units shall be cushioned to prevent movement and damage.  Each
Outboard Electronic Canister and associated shipping container shall be marked with:

Unit nomenclature,
“M/F 2F COG STOCK
‘A’ CONDITION”,
Contract number,
Factory acceptance date,
Serial number,
Manufacturer’s CAGE code,
National Stock Number (TBD)

The Outboard Electronic Canister shipping container shall contain test data card, a certificate of
conformance and shall have shipping weight marked.

7.0 DELIVERY
The contractor shall deliver the First Article Test Outboard Electronic Canisters to:

Naval Undersea Warfare Center
Division Newport
Receiving, NETC Bldg 47
47 Chandler St
Newport, RI 02841-1716
Attn: James Thacker, NUWCDIVNPT Code 2131

and the Production Outboard Electronic Canisters to:

NAVSEA Detachment, Consolidated Stock Point
Material Representative (East)
Attn: Mr. Roy Hollowell
Cheatham Annex, Building 13
108 Sandra Dr.
Williamsburg, VA 23185-8792
The contractor shall deliver Production units within 365 days after receiving First Article
Approval.  The monthly report (Production Progress report, DD form 375) (CDRL A020),
defining the events of the month preceding delivery, is required until all material under the
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contract is delivered.  Two (2) copies shall be delivered to NUWCDIVNPT, one (1) copy to
James Thacker, Code 2131, and one (1) copy to Frank A. Tito, Code 2131.
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SOW APPENDIX A

ATTACHMENT 1A

CONFIGURATION MANAGEMENT REQUIREMENTS

FOR

Wide Aperture Array (WAA) Outboard Electronic Canister
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1.0 SCOPE

1.1 PURPOSE

This Appendix establishes the requirements for the contractor's Configuration Management (CM) program in
accordance with MIL-STD-973.

2.0 REFERENCED DOCUMENTS

The following documents form a part of this appendix to the extent specified herein.  In the event of any conflict or
inconsistency between this document and the reference documents, this document shall take precedence.

2.1 MILITARY STANDARDS

MIL-STD-100G Engineering Drawings
MIL-STD-130K Identification Markings of U. S. Military Property

2.2          OTHER DOCUMENTS

EIA-649 National Consensus Standard for Configuration
Management

3.0 GENERAL REQUIREMENTS

The contractor shall provide and maintain a program for Configuration Management (CM) for the Wide Aperture
Array (WAA) Outboard Electronic Canister in accordance with the guidance provided in EIA-649.  The EIA-649
paragraphs cited herein include all subparagraphs including referenced appendices unless they are specifically
deleted or tailored herein.

3.1 CONTRACTUAL ORGANIZATION

The contractor shall implement an internal CM system to ensure that the responsibilities for CM and the relationships
with other program functional groups are defined and included in program management planning using EIA-649 as a
guideline.   The contractor’s CM Program shall include the following:

a. The contractor shall designate a primary and alternative representative to act as the contractor’s point of
contact for all matters pertaining to configuration management in this contract.

b. The contractor’s representative shall be present, or otherwise be available, to support the contractor’s
proposed Class I engineering changes and Requests for Waiver at the government Change Control Board
meetings.

c. CM shall be represented on other contractor boards which meet (such as “Material Review
Board”, etc.) and the degree of participation and authority on these boards shall be defined.

d. The contractor’s CM plans and procedures for configuration baseline identification,
configuration control, configuration status accounting and configuration audits shall be defined in
the contractor CM Plan.

3.1.1 Subcontractor Configuration Management Requirements
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The contractor shall ensure that the requirements of this document are applied to subcontractors and suppliers, to
the extent necessary to ensure that the configuration integrity of hardware meets the requirements of the SOW.

3.2 GOVERNMENT SURVEILLANCE OF CONTRACTOR CONFIGURATION MANAGEMENT

The NUWCDIVNPT program office and on-site government personnel (DCMC) shall be responsible for surveillance
of the contractor’s CM program to ensure compliance with contractual requirements.  Surveillance will begin at the
time of contract award.  The contractor shall make available all documents implementing the contractor’s CM
program.  The government will have access to the Contractor’s internal information system used to control all
engineering changes.  The contractor shall provide subcontractor CM documents at the government’s request.

4.0 CONFIGURATION REQUIREMENTS

4.1 CONFIGURATION IDENTIFICATION

Baselines applicable to this procurement are the Functional Baseline, the First Article Test Baseline and the Product
Baseline.  These and other elements of configuration identification are described in the following paragraphs.

4.1.1 Configuration Item

The Configuration Item (CI) for this contract is the Wide Aperture Array (WAA) Outboard Electronic Canister.

4.1.2 Functional Baseline

The Functional Baseline is established at contract award and consists of those documents identified in the Statement
of Work and the documents referenced therein.  Each configuration item shall be designed, constructed, and tested in
accordance with the Functional Baseline and any authorized changes thereto, until the establishment of the Product
Baseline for the CI.

4.1.3 First Article Test Baseline

After the Critical Design Review (CDR), and prior to the start of First Article Testing (FAT), a First Article Test
Baseline shall be established by the contractor, to monitor and define the hardware configuration identification
during testing and shall consist of the engineering documentation that defines each CI under test.  The baseline shall
be recorded in the First Article Baseline Report (CDRL A018).  The First Article Baseline Report shall include the list
of drawings and their revision letters that accurately define the First Article units under test.

4.1.4  Product Baseline

The Product Baseline shall consist of the engineering documentation, including inspection and acceptance test
requirements that define the CI's identified in paragraph 4.1.1.  The Product Baseline shall be established upon
completion of the Functional and Physical Configuration Audits (FCA and PCA) and shall reflect the correction of
configuration audit deficiencies.  Each configuration item shall be built in accordance with the Product Baseline and
authorized changes thereto.

4.1.5 Nomenclature, Serial Number Assignments and Identification Plates

The contractor shall provide requests for revisions to Nomenclature, serial number assignments, and identification
plates.

4.2 CONFIGURATION CONTROL
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The contractor shall evaluate, review and implement all government-approved changes to the approved product
baseline, as defined in the SOW.  All Engineering Changes, Deviations/Waivers, Specification Changes and Notices
of Revision to the Product Baseline established under this contract shall be prepared in accordance with the
Engineering Changes requirement of the SOW using EIA-649 as guidance for classification.

4.2.1 Class I ECPs Major Deviations/Waivers

Class I ECPs, Major Deviations/Waivers are defined in EIA-649.  The contractor shall prepare Class I ECPs,
Deviations/Waivers in accordance with the Engineering Changes requirement of the SOW using EIA-649 as a
guideline for classification.  Prior to the preparation of Class I ECPs and Requests for Deviation (RFDs), the need for
a change must be established by technical investigation and analysis by the contractor.  The contractor shall prepare
preliminary ECP and RFDs when the investigation has produced sufficient evidence to justify the need for an
engineering change.

a.  The preceding does not preclude the contractor from voluntarily developing ECPs.  The Procuring
Contracting Officer (PCO) or his representative may require at any time in writing, the contractor to develop
a Class I ECP within the scope of the contract.

b.  The contractor shall, upon request by the government, provide an estimate of the number and kind of
man-days considered necessary to prepare a formal ECP.

4.2.2 Engineering Release

 The contractor shall assure that all design releases are processed through the CM authority and that configuration
identification, change control, and status accounting of engineering releases are accurately maintained to ensure
compatibility, traceability, integrity, and control of configuration items.

4.2.3 Specification Change Notice (SCN)

Specification Change Notices (SCNs), when required, shall be prepared in the format specified by the SOW.

4.2.4 Class II ECPs/Minor Deviations/Waivers

Class II ECPs and Minor Deviations (RFD) are defined in EIA-649.  The contractor shall submit copies of such
changes in electronic format to the DCMC for concurrence in classification only at the contractor’s Change Control
Board or Material Review Board.  Should the contractor proceed with the change prior to government concurrence in
classification, they shall do so at their own risk.

4.3 CONFIGURATION STATUS ACCOUNTING (CSA)

The contractor shall implement a CSA system using EIA-649 as a guideline.

4.4 CONFIGURATION AUDITS

The contractor shall schedule and provide services for the government's conduct of Functional Configuration Audits
(FCAs) and Physical Configuration Audits (PCAs) for the first article units using EIA-649 as a guideline at the times
scheduled on the government-approved milestone schedule.  The FCA/PCA shall be held at the contractor's
manufacturing facility.

Additionally, configuration audits may be conducted:
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a.  On the configuration change portion of a major engineering change when the modification to the
equipment consists of a functional change to the product baseline.

b.  Following a major change in the manufacturing process.

c.  When the released engineering documentation does not fully and accurately reflect the configuration
being produced.

d.  To verify the correction of major discrepancies identified in a previous PCA.

The contractor shall provide the facilities, personnel, and documentation to conduct the audit.  The contractor shall
prepare a data package (CDRL A001) with applicable data required for the audit.  The contractor shall prepare an
agenda and minutes for each audit (CDRL A002).  The government-approved agenda shall include the audit
schedule.  The minutes shall document the audit findings and planned corrective actions for reported discrepancies.

4.4.l Audit personnel

The audit team will consist of government personnel and contractor personnel.  The audit team will be chaired by the
PMS425 Configuration Manager or his designated representative.

The audit team chairman will have the authority to recommend acceptance or rejection of the equipment.

The contractor shall document (CDRL A001) and include in the audit, minutes, reasons for rejection and disapproval
by the audit team and the specific deficiencies shall be noted for further PMS425 review.

4.4.2 Functional Configuration Audit (FCA)

A Functional Configuration Audit (FCA) serves to verify that the system is compliant with the requirements of the
CIPS.  The functional audit shall be conducted using EIA-649 as a guideline.  Prior to the beginning of the FCA the
contractor shall provide to the government the First Article Test Baseline documentation (CDRL A018) which fully
defines the CI to be audited, and as defined in paragraph 4.1.3 of this appendix.  Upon resolution of all FCA problem
areas, First Article Test Baseline documentation shall be updated to reflect all necessary changes.

4.4.3 Physical Configuration Audit

The hardware PCA shall verify that the first article test unit as-built hardware conforms fully to the First Article Test
Baseline Report.  The FCA shall have been successfully completed prior to the beginning of the PCA.  All drawings
and documentation that were "vaulted" prior to the beginning of the FCA shall be delivered to the government along
with all other documentation that the government requests prior to PCA.  The PCA shall be conducted using EIA-649
as a guideline.  Once the PCA is completed and the government acceptance received, then the contractor shall be
responsible to maintain the established Product Baseline for each CI that has passed PCA.

4.4.3.1 Change Moratorium

When the PCA is conducted, a moratorium on changes shall be imposed during the period of audit.  All changes in
the process of being incorporated into the hardware, and documentation shall be presented to the audit team as the
listing of outstanding changes.

4.4.3.2 Audit Scope
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The removal of circuit card assemblies, modules, and replaceable assemblies/parts is required to make visible all
assemblies for audits.  The PCA will include 100% review of all items identified as repair parts.  Access to the
equipment in various stages of assembly may be requested by the audit team.

4.4.3.3 Workmanship Discrepancies

In the event that the PCA should incidentally disclose a workmanship problem as opposed to a difference between
hardware and baseline documentation, the problem shall be documented (CDRL A003) and referred to the
Administrative Contracting Officer and Technical Design Agent for resolution.

4.4.3.4 Equipment Retest

The contractor shall conduct a government-approved retest (GFI) of the audited items after the discrepancies have
been identified to ensure that no faults were induced during PCA process.

Production of units shall not commence until all differences between the baseline documentation identified in
paragraph 4.1.4 above have been resolved and the resolution approved by the government.

4.4.3.5 PCA Completion

PCA findings will be released at the conclusion of the audit.  Upon completion of the PCA, the contractor shall
prepare and submit, as part of the audit report, the PCA Certification Package (CDRL A003).  The PCA Certification
Package shall contain all the discrepancies found during the PCA, changes required to the product baseline as a
result of the audit and implementation status of all agreed to discrepancies affecting the as-built hardware and
provide proof of incorporation.  Such changes shall be appropriately flagged for ready identification, and the
contractor shall certify that all such changes are flagged.
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SOW APPENDIX B

ATTACHMENT 1B

DATA AND DOCUMENTATION AVAILABLE

FOR REVIEW AND INSPECTION AT

PHYSICAL CONFIGURATION AUDIT (PCA PACKAGE)
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DATA AND DOCUMENTATION AVAILABLE
FOR REVIEW AND INSPECTION AT PHYSICAL

CONFIGURATION AUDIT (PCA PACKAGE)

NOTE:  This data documentation shall be provided to Physical Configuration Audit (PCA) Team Members or
otherwise made readily available for review and inspection (CDRL A019) during on-site PCA.  The requirements are
stated in the context of audit of the data and documentation intended for configuration management of the
production of the Wide Aperture Array (WAA) Outboard Electronic Canister as represented by the First Article
sample and separate piece parts thereof.

APP. 1 Cover Sheet, Certification, and Table of Contents comprising: identification of the
Wide Aperture Array (WAA) Outboard Electronic Canister by nomenclature and assigned serial numbers; listing and
identification of major parts; manufacturer’s certification of accuracy; and table of contents shall be included as front
material in the PCA Package.

APP. 2 Drawings of the First Article Sample Wide Aperture Array (WAA) Outboard Electronic Canister
including descriptions of design changes and reasons for each change shall be included in or attached to the PCA
Package.

APP. 3 Configuration Accountability record describing the status of engineering drawing changes and list
of materials shall be included in the PCA Package.

APP. 4 Inspection/Test Flow Chart which illustrates where in the production chain each inspection/test is
performed and an accompanying list of inspection/test criteria and procedures shall be included in the PCA Package.
The inspection and procedures documentation shall be available for review as requested during PCA.

APP. 5 Manufacturing Methods and Process Sheets which describe production procedures, processes,
and fixtures used in production of the Wide Aperture Array (WAA) Outboard Electronic Canister shall be listed in
the PCA Package.  The manufacturing methods and process sheets documentation shall be made available for review
as requested during PCA.

APP. 6 Incoming Inspection Control Procedures including the contractor’s procurement specifications, list
of vendors, and incoming inspection/test criteria and procedures shall be listed and described in the PCA Package.
Documentation shall be made available for review as requested during PCA.

APP. 7 Test Procedures for production and production control inspection of the Wide Aperture Array
(WAA) Outboard Electronic Canister shall be listed and described in the PCA Package.  Documentation shall be
made available for review as requested during PCA.

APP. 8 Test Methods sheets and Standards Selection Procedures describing the operation and calibration
of test equipment used for production and production control tests shall be listed and described in the PCA Package.
Documentation shall be made available for review as requested during PCA.

APP. 9 Nonstandard Parts and Parts Requiring Source Control shall be listed and described in the PCA
Package.  Documentation shall be made available for review as requested during PCA.

APP. 10 Work Sheets in sufficient quantity for recording the details of the PCA findings and planned corrective
actions shall be included in the PCA Package.
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SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 4: CONTRACTOR FORMAT INCLUDING EQUIVALENT DETAIL 2131 FRANK A TITO 1 1
IS PERMISSABLE. LOCAL DCAS 1 1

BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. APPROVAL

REQUIRED FOR NORS ASSOCIATED WITH CLASS I ECPS ONLY.

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10 & 12: FIRST SUBMITTAL SHALL BE CONCURRENT WITH

ASSOCIATED CLASS I ECP, AND ATTACHED THERETO.

BLK 13: FINAL SHALL INCORPORATE ALL REVIEW COMMENTS AND

CORRECTIONS

BLK 16: DELIVER ON GFI FORM IN .DOC FORMAT

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 7 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A008  SPECIFICATION CHANGE NOTICE (SCN)
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-80643C SOW 3.4.3.2 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED SEE BLOCK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. APPROVAL IS 2131 FRANK A TITO 1 1
FOR TECHNICAL CONTENT AS WELL. LOCAL DCAS 1 1

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10 & 12: SUBMIT DRAFT CONCURRENT TO ASSOCIATED

CLASS I ECP.

BLK 13: FINAL SHALL INCORPORATE ALL REVIEW COMMENTS AND

CORRECTIONS.

BLK 16: DELIVER ON GFI FORM IN .DOC FORMAT

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 8 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A009  REQUEST FOR NOMENCLATURE (DD FORM 61)
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81254A SOW 3.4.4 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED ONE/R SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. APPROVAL IS 2131 FRANK A TITO 1 1
FOR TECHNICAL CONTENT AS WELL. LOCAL DCAS 1 1

BLK 9: SEE ATTACHED ADDENDUM.

BLK 12: SUBMIT CONCURRENT TO PHYSICAL CONFIGURATION

AUDIT (PCA).

BLK 13: FINAL SHALL INCORPORATE ALL REVIEW COMMENTS AND

CORRECTIONS.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 9 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A010  TEST PROCEDURE FIRST ARTICLE TEST PROCEDURE
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NDTI-80603 SOW 3.4.1, 3.7.2 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED  ONE/R SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLOCK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. 2131 FRANK A TITO 1 1

LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM.

BLK 12: SUBMIT DRAFT FOR REVIEW NOT LATER THAN 60 DAYS

PRIOR TO START OF FA PRODUCTION.

BLK 13: SUBMIT FINAL FOR ACCEPTANCE 30 DAYS AFTER

RECEIPT OF GOVERNMENT COMMENTS.  SUBMIT ADDITIONAL

UPDATES REQUIRED TO REFLECT ENGINEERING CHANGE PROPOSALS

NOT LATER THAN 30 DAYS AFTER ECP APPROVAL.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 10 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A011 TEST PROCEDURE PLANT ACCEPTANCE TEST PROCEDURE
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NDTI-80603 SOW 3.8.2.2 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED ONE/R SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLOCK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. 2131 FRANK A TITO 1 1

LOCAL DCMC 1 1
BLK 9: SEE ATTACHED ADDENDUM.

BLK 12: SUBMIT NOT LATER THAN 90 DAYS PRIOR TO START OF

PLANT ACCEPTANCE TESTING.

BLK 13: SUBMIT FINAL FOR APPROVAL NOT LATER THAN 30 DAYS

AFTER RECEIPT OF GOVERNMENT COMMENTS.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 11 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A012  TEST INSPECTION REPORTS
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NDTI-80809B SOW 3.7.3, 3.8.2.3 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED  MTHLY SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

N/A SEE BLK 16 N/A 10 DARP Reg Repr
16. REMARKS 2131 JIM THACKER 1
BLK 9: SEE ATTACHED ADDENDUM. 2131 FRANK A TITO 1

LOCAL DCAS 1

BLK 12: SUBMIT NOT LATER THAN 30 DAYS AFTER BEGINNING

PRODUCTION.

15. TOTAL 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 12 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A013  TEST DATA CARDS FOR TRANSDUCERS &
HYDROPHONES4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-GDRQ-81048 SOW 3.8.4 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

N/A SEE BLK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 0 1
BLK 9: SEE ATTACHED ADDENDUM. 2131 FRANK A TITO 0 1

LOCAL DCAS 0 1
BLKS 10, 12 & 13: THE APPLICABLE TEST DATA CARD SHALL BE

PACKED WITH ITS ASSOCIATED HARDWARE AT THE TIME OF

SHIPMENT.  A SET OF TEST DATA CARDS SHALL BE SENT TO
EACH ADDRESSEE AT THE TIME OF SHIPMENT.

15. TOTAL 0 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 13 of 20 Pages



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

 A014  FAILURE SUMMARY AND ANALYSIS REPORT
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-RELI-80255 SOW 3.6.1, 3.8.5 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 LT REQUIRED SEE BLOCK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 10 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVIEW. 2131 FRANK A TITO 1 1

LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM.

BLK 10 & 12: REPORTS SHALL BE SUBMITTED NOT LATER THAN

10 DAYS AFTER EACH FAILURE.

BLK 13: FINAL SHALL INCORPORATE ALL REVIEW COMMENTS

AND CORRECTIONS.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 14 of 20 Pages

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A015 PRODUCT DRAWINGS AND ASSOCIATED LISTS
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

 DI-DRPR-81000A SOW 3.4.1, 3.4.3.1, 3.7.2 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

 DD REQUIRED SEE BLOCK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 1 2
BLK 4: SEE ATTACHED TDP OPTION SELECTION WORKSHEET 2131 FRANK A TITO 1 1

LOCAL DCAS 1 1
BLK 7: NUWC, CODE 2131 SHALL SIGN DD FORM 250 FOR ACCEPTANCE
OFFINAL SUBMISSION ONLY.  DRAFT AND DRAWING UPDATE DELIVERIES

SHALL BE BY LETTER OF TRANSMITTAL ONLY.

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10,12,13: DRAFT COPIES OF THE PRODUCTION PACKAGE TO BE

SUBMITTED 60 DAYS PRIOR TO PCA/FCA.  FINAL COPIES OF THE

PRODUCTION PACKAGE SHALL BE DELIVERED 30 DAYS AFTER RECEIPT
OFCOMMENTS. SUBMIT REVISIONS TO DRAWINGS ASSOCIATED WITH CLASS
IECPS NLT 60 DAYS AFTER ECP APPROVAL. SUBMIT REVISIONS

TO DRAWINGS FOR CLASS II CHANGES EVERY 60 DAYS.

SUBMIT COMPLETE DWG PACKAGE W/CHANGES INCORPORATED NLT 60
MONTHSAFTER CONTRACT AWARD.

15. TOTAL 3 4 0
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 15 of 20 Page

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A016 TECHNICAL REPAIR STANDARDS
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

MIL-M-24784/7A SOW 3.10.1 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1

BLK 8: ALLOW 90 DAYS FOR GOVERNMENT REVIEW. FINAL 2131 FRANK A TITO 1 1

SUBMISSION SHALL INCORPORATE ALL REVIEW COMMENTS AND 2131 SUSAN COHICK 1 1
CORRECTIONS. LOCAL DCAS 1 1

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10, 12: SUBMIT NLT 90 DAYS AFTER FIRST PRODUCTION

DELIVERY.

BLK 13: SUBSEQUENT SUBMISSIONS SHALL BE MADE FOR ANY

ENGINEERING CHANGE PROPOSALS THAT AFFECTS THE TRS.

RESUBMITTALS SHALL INCORPORATE ALL GOVERNMENT COMMENTS

AND CORRECTIONS.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 16 of 20 Page

1161/183



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A017 CONTRACTOR’S CONFIGURATION MANGEMENT PLAN
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-80858B SOW 3.4 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED  SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1

BLK 4: MAY BE SUBMITTED IN CONTRACTOR FORMAT INCLUDING 2131 FRANK A TITO 1 1
EQUIVALENT DETAIL. LOCAL DCAS 1 1

BLK 8: ALLOW 45 DAYS FOR GOVERNMENT REVIEW.

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10, 12: SUBMISSION DUE CONCURRENT WITH PCA AUDIT.

FINAL SHALL INCORPORATE ALL REVIEW COMMENTS AND

CORRECTIONS.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 17 of 20 Page



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A018 TECHNICAL REPORT – STUDY/SERVICES FIRST ARTICLE BASELINE REPORT
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508 SEE BLOCK 16 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED  SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

N/A SEE BLK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 1 1

BLK 5:  SOW 3.4.1, APP A 4.1.3, 4.4.2 2131 FRANK A TITO 1 1

LOCAL DCAS 1 1

BLK 9: SEE ATTACHED ADDENDUM.

BLK 10,12&13: SUBMISSION DUE 30 DAYS PRIOR TO FCA AND PCA

AUDIT.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A019 TECHNICAL REPORT – STUDY/SERVICES FIRST ARTICLE FCA/PCA PACKAGE
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80508 SOW 3.4.2, APP B NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED  SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

A SEE BLK 16 N/A 30 DARC Reg Repr
16. REMARKS 2131 JIM THACKER 1 1

BLK 9: SEE ATTACHED ADDENDUM. 2131 FRANK A TITO 1 1

LOCAL DCAS 1 1
BLK 10, 12: SUBMISSION DUE CONCURRENT WITH PCA AUDIT.

15. TOTAL 3 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 19 of 20 Page



N66604-xxxx-xxxx

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please
DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAA OBE N66604-xxxx-xxxx
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A020 PRODUCTION PROGRESS REPORT
4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DD 375 SOW 3.11, 7.0 NUWCDIVNPT, CODE 2131 18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED  SEE BLK 16 SEE BLOCK 16 b.  COPIES

8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a.  ADDRESSEE
Draft Final

N/A SEE BLK 16 N/A SEE BLOCK 16 Reg Repr
16. REMARKS 2131 JIM THACKER 1

BLK 9: SEE ATTACHED ADDENDUM. 2131 FRANK A TITO 1

LOCAL DCAS 1
BLK 10,12&13:  SUBMISSION DUE WITHIN (TEN) 10 DAYS AFTER

THE FIRST DAY OF EACH MONTH, STARTING (TEN) 10 DAYS AFTER

THE FIRST FULL MONTH AFTER CONTRACT AWARD.

15. TOTAL 3
G. PREPARED BY H. DATE I. APPROVED BY J.  DATE

2131 JIM THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 20 of 20 Page
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DD FORM 1423
CONTRACT DATA REQUIREMENTS LIST

BLOCK 16 ADDENDUM

BLOCK 9: The following information is specifically included in
amplification of the Block 9 Distribution Statement selected:

Distribution Statement paragraphs are in addition
to CLASSIFICATION markings of the data.

CDRLs A001 thru A020:
BLOCK 9:
Distribution Statement D:  Distribution authorized to DoD and DoD
contractors only; Critical Technology; (date data generated).
Other requests for this document shall be referred to NUWCDIVNPT,
Code 2131.

The following “EXPORT CONTROL WARNING NOTE” must be used
in conjunction with DISTRIBUTION STATEMENTS identified in all
CDRL Items.

     WARNING - This document contains technical data
   whose export is restricted by the Arms Export

      Control Act (Title 22, U.S.C. Sec. 2751 et seq.)
      or the Export Administration Act of 1979, as
      amended, Title 50, U.S.C., App 2401 et seq.
      Violations of these export laws are subject to
      severe criminal penalties.  Disseminate in

                accordance with provisions of DoD Directive 5230.25.






